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ukV & 1*u 1= rhu [k.Mk e: folkDr g A BHkh rhu [k.Mk di 1"u funi*ku Bkj gy
dift; A vdk dk foHktu 1R;d [k.M e fn;k x;k g A

Note: Question paper is divided into three sections. Attempt question of all three section
as per direction. Distribution of Marks is given in each section.

[K.M & "/* Section - 'A"

viry?Rrjh; 1"u ivYr "kink e

Very short answer type questions (in few words)

g1 feifhd geHl § 9 fbgl ©: Ul Bl gl DI — 6x2=12
Attempt any six question from the following questions :
() v faewe fdg @ar gar g ?
What is break even point ?
(i) T J=T A faveiyer @r grr § ?
What is cost volume profit analysis ?
(iii)  3feTeT™ SUNT T BT B 7
What is contribution margin ?
(iv) Idbe Yarg faaor &1 gREIivd ST |

Define cash flow statement.
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(v) fafT qeaies @ g ® ?

What is investment appraisal ?
(Vi) IS AT o™ fagelyor @ g ?

What is social cost benefit analysis ?

(Vi) 3TIER TR RIT 8 ?
What is opportunity cost ?
(vii) gEI AT F9T 7 7
What is explicit costs ?
(ix) o o ° gear &1 e} Iadrsy |
Write the meaning of 'Event' in network diagram.
(X) TRAYY I AT T FH & 7

What do you understand by critical path ?

[k.M & "c* Section - 'B'

y2Rrjh; 1"u 1200 "kink e

Short answer question (In 200 words)

g2 fifdd el § 9 (b8l IR ygAl &l g DIl | 4x5=20
Attempt any four question from the following questions :
(i)  ST—HTHT IgUTd & TR SUART BT quie HIToTT |
Describe the main uses of P/V ratio.
(i) T¥ feee fIeelvol il &l UHE AN W S |
Explain main assumptions of break even analysis techniques.
(i) fo<IT veuor & A= oIl & FHSMSU |

Explain different dimension of financial projection.
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(iv)

v)

(vi)

3
TR AN AT BT AT 7] A= uraem=ii &1 deg H§ |JHsgy |
Briefly explain the various provision for computing taxable income.
Redar vd sRfaadr & sriF qeuied o AR deg # w9y |
Briefly explain the methods of appraisal under 'certainty’ and 'uncertainty'.
ARG AT o™ fagevor & gHel giedIv & |Hsigy |

Describe the UNIDO approach for SCBA.

(vii) TUH BT FHSSY |

Explain CPM.

[K.M & "I* Section -'C’

nh?k mRrh; 1°u lYfuc/kiRed

Long answer / Essay type question.

f=ifed ueal & 9 fh=l IR Ul B 8 DI — 4x12=48

Attempt any four question from the following questions :

(i)

(if)

¥ fqege fdg 1 ToFT B B SR § 7 yeue ol # |99 fawse
faveryor &1 e 9argy |

How break even point is calculated ? Discuss the importance of break

even analysis in managerial decision.
RerqR 2R Td fmfor woel awq ‘A @1 FEfor o= @1 e e
SRR a1 q9f & o1y SuaTey & —

qy | CLll
(%.) (%.)
faa 200000 300000
ReR RTa 40000 50000
gRad=eiiel drTd 110000 180000
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(iii)

(iv)

v)

(vi)

(4)

HH BT JGe AR 1T, FAfdzee fdg ik gRem A S & fofg
YD © ?
Bilaspur Trading and manufacturing company manufacturing product 'A'.

The following figures are available for two sucessive years :-

Year-I| Year-I|

(Rs.) (Rs.)

Sales 200000 300000
Fixed Cost 40000 50000
Variable Cost 110000 180000

The management of the concern is interested to know the P/V ratio, BEP

and margin of safety ?

gerfod Rerfer faeror weifid ara—erf= arar Jer veifod ibs garg faaxor

hT U™ gy |

Give the format of projected balance sheet projected P & L A/c. and projected

cash flow statement.

RIS i a1 8 ? J faf=T daiia! vt & 9 ©, e fodl
URITSTHT T I ABRIaT 8 uRATSTHT Hedidhd & FHY qRIeToT fdar
ST § ?

What is project approval ? What are different technical aspects which are
examined under the project appraisal while considering a project for direct

financial assistance ?

YRA H AEIMSIS AR o™ fd2elyor &1 faeadal R e [awgd oRkg
forfay |
Write a detailed note on the rationale of social cost benefit analysis in

India.
BRI o gRer @& g ? BRI gl @ 99 =g AR gerd
SRS Ud Jal R =l HIfo |
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(Vi)

(@)

(b)

®)

What is shadow pricing ? Discuss on fundamental concepts and issues

which are considered in the measurement of shadow prices.

Activity Immediate Estimated duration (Days) 3rgATd arafer (=1 )
fhaTahety | dcTel gdadi Optisitic Most Likely | Pessimistic
GIRICIEY) (o) | (Frremard)
A - 1 1 7
B - 1 4 7
C - 2 2 8
D A 1 1 1
E B 2 5 14
F C 2 5 8
G Di1E 3 6 15
H F1G 1 2 3

aF A &1 FEor BRY dr aRArS 1 qul 89 &1 |-91fdd |9 =1d

BT ?

Draw the PERT network and find out the expected project completion time ?

o Srafdr & forg uRIISHT & 819 &1 faearyar 95% siRfl ?

What duration will have 95% confidence for project completion ?

[for standard normal z = 1.645, area under the standard normal curve o to

z=0.45]
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